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009

010

o1t

012

013

014

015

NOTE

minimum basis for negotiations. These items will not be in

BASE YEAR

Loader, Front-end, 22 yd. Capacity- Operator
\Qty Est. 1-5)

Crew Rate — day ume

Established in Basic NOTE: “Typical crew”

Removal of Debris on Cu. Yard basis

(0-15 miles to and from, each way)

Removal of Debris on Cu. Yards basis

(16-30 miles 10 and from, each way)

Removal of Debris on Cu. Yards basis

(31-60 miles to and from. each way)

Operations Manager for C1.7.0

Household Hazardous Waste Crew for C1.9.0

2.100

2400

TOTAL

HRS
56.25 [118,125.00
HR
739.25 | 739.25
cY
| 6.85 | 6.85
cY
7.65 | 7.65
cvY
8.75 | 8.75
HRS
36.50 |87,600.00
HR
60.75 | 60.75

. Above items 010 through 013 apply only to Phase | and are to be used for

cluded in total cost. An

estimated ten Crews is suggested as a minimum to meet daily production rates,
however offer shall include actual number of crew necessary6 to meet required daily

produc

tion rate. A typical crew is compos

6 Dump trucks 16-20 yd’ capacity

6 Dump trucks 21-30 yd® capacity
3 Front End Loaders

1 Foreman

4 Laborers

NOTE: For pricing,

The contractor shall me

Per day.

DACWO1

-99-D-0048~P00002

assume average dista

ed of the following:

nce to be 16-30 miles.

et 2 minimum production rate of 2500 cubic Yards




009

010

0tl

013

014

013

15" OPTION YEAR (CON'T)

Loader, Front-end, 2 % yd. Capacity/Operator
(Qty. Est 1-5)

Crew Rate - day ume

Removal of Debris 00 Cu. Yards basis

(0-15 miles 10 and from . each way)

Removal of Debris on Cu. Yards basis
(16-30 mles to and from, each way)
Removal of Debris oo Cu. Yards basis
(31-60 miles 10 and from, cach way)
Operations manager for C1.7.0

«Qty 1)

Household Hazardous Waste Crew for C1.9.0

DACWO 1-99—D-001&8-P00002

2,100

2400

TOTAL

B4

HRS

56.25 118,125.0D
HR

739.25 739.25
cY

6.85 6.85
16 4

7.65 7.65
Y

8.75 8.75

HRS

36.50 36.50

HR
63.80 63.80 J




OPTION YEAR 2 (CON'T)

009  Loader, Front-end, 2 % yd. Capacity/Operator
(Qty. Est. 1-5)
010  Crew Rate — day time
Established in Basic NOTE: “T ypical crew”
011 Removal of Debris on Cu. Y ard basis
(0-15 miles to and from, each way)
012 Removal of Debris on Cu. Yards basis
(16-30 miles to and from, each way)
013 Removal of Debris on Cu. Yards basis
(31-60 miles to and from, each way)
014  Operations Manager for C1.7.0
015 Housebold Hazardous Waste Crew for C1.9.0

NOTE: Above items 010 through 013 apply
minimum basis for negotiations. These items

2,100 HRS
56.25 118,125.00
1 HR
739.25 739.25
1 Y
6.85 6.85
1 cYy
7.65 7.65
1 Y
8.75 8.75
2400 HRS
36.50 [87,600.00
1 HR
67.00 67.00
TOTAL

only to Phase I and are to be used for
will not be included in total cost. An

estimated ten crews is suggested as a minimum to meet daily production rates,
however offer shall include actual number of crew necessary6 to meet required daily
production rate. A typical crew is composed of the following:

6 Dump trucks 16-20 yd3 capacity
6 Dump trucks 21-30 yd’ capacity
2 Front End Loaders
1 Foreman
4 Laborers
NOTE: For pricing,

The contractor shall
Yards Per day.

DACWO01-99-D-0048-P00002

assume average distance to be 16-30 miles.

meet a minimum production rate of 2500 cubic




018 RunovalofDebrisonQI. Yards from PER CcY

Reduction site

(0-15 miles each way) 5.95 |5.95
019 Removal of Debris on Cu. Yards from PER cY

Reduction site

(Qty Est 16-30 miles each way) 6.75 | 6-75
020 Removal of Debnis oa Cu. Y ards from PER cY

Reduction site

(Qty. Est. 31-60 miles cach way) 7.75 7.75
021 Reduction by mechanical means PER cyY

c228

16.80 | 16.80
TOTAL

Note: Insert for part 11, Base year

Note: As2 minimum, Phase Il shall be

consistent to keep up with the

daily production rate stated in Phase 1is estimated at three crews and with

a minimum typical crew composed of the following:
Site Management Foreman

Night Site \fanagement Foreman

Five Laborers with small hand tools(3 for daytime, 2
Night Operation Lights and Geperator

Inspection Tower

HTW area

Air Curtain Incinerator

Backhoe with thumb/operator

Dozer with Rootrake/operator
Dozer with Blade/operator
Roadgrader/Operator
Watertruck

One Grinder/Operator

Lowbed Traller/ Tractor

Dacw01-99-D-0048-P00002 B9

for nighttime)




018

019

020

021

Removal of Debris on C3. Yards from
Reduction site

(Qty. Est. 0-15 miles each way)
Removal of Debrs on Cu. Y ards from
Reduction site

(Qty. Est. 16-30 miles each way)
Removal of Debris on Qu. Yards from
Reduction site

(Qty 31-60 miles each way)
Reduction by mechanical means

228

NOTE: INSERT FOR PART 11,0

DACWO01-99-D-0048-P00002

B-11A

PER
5.95 5.95
PER
6.75 6.75
PER
7.75 7.75
PER
17.64 17.64
TOTAL
PTION YEAR1




018

019

020

021

(Qty. Est 1-3)

Removal of Debris on Cu. Yards from

Reduction site

Removal of Debris on Cu. Yards from
Reduction site

Removal of Debris 08 Cu. Yards from
Reduction site

Reducton by mechanical means

Cc2238

NOTE: Insert for part I1, Option year 2

DACWO 1—99—D—0048—P00002 B-13A

PER

PER

PER

PER

TOTAL

5.95 5.95
6.75 6.75
7.75 7.75
18.52 18.52




PARTI
SCOPE OF WORK FOR
EQUIPMENT LEASING FOR DEBRIS REMOVAL
C1.1.0 GENERAL.

C1.1.1 The purpose of Part I of this scope of work is to define the requirements for debris
removal operations after any natural or man-made catastrophe or major disaster in any one of the
identified regions within the U. S. Army Corps of Engineers division boundaries of South
Atlantic Division (SAD), including Puerto Rico and (the Virgin Islands — Local Contractors or
Joint Ventures “Only”), North Atlantic Division (NAD), South-western Division (SWD),
Mississippi Valley Division (MVD), and Pacific Ocean Division (POD). A region will consist of
a grouping of states/ territories within each of the below listed divisions: (NAD) Region (1); sub-
regions (1A) New Jersey/ New York/ Pennsylvania/ Connecticut/ Rhode Island/ Massachusetts/
Vermont/ New Hampshire/ Maine, and (1B) Maryland/ Delaware/ District of Columbia/ Virginia;
(SAD) Region (2); sub-regions (2A) Alabama/Georgia, (2B) Florida, (2C) North Carolina/ South
Carolina (2D) Puerto Rico and (2E) Virgin Islands; (MVD) Region (3); Sub-regions, (3A)
Louisiana/ Mississippi, (3B) lowa/ Illinois/ Missouri/ North Dakota/ Minnesota/, and Wisconsin;
(SWD) Region 4; sub-regions (4A) Texas, (4B) Oklahoma/ Arkansas, and (POD) Region 5; sub-
region (5A) Hawaii (state). A Requirement/Indefinite delivery - indefinite quantity contract (ID-
IQ) will be awarded for all of the given regions. The Requirements portion of the contract will be
for a base and 2 optional periods with an optional ID-IQ item under each period. Prospective
offerors can compete for any of the aforementioned regions but offerors will be limited to award
of a single contract for each division. The Government reserves the right to utilize awarded
contractors within each divisional area of responsibility for other states not currently identified on
the bid schedule. In a MSC for which a location is not already covered but requires the issuance
of a task order, the Corps of Engineers will decide which one of its on-call ACI contractors
(within that Particular MSC) to send. This decision will reside strictly within the purview of the
Government and will be based on assessments of contractor capability and pricing information
previously furnished for their awarded area within the MSC. If an ACI firm is activated within
such a location for which pricing has not already been established, any increase or decrease will
be based on the revised wage determination(s) and/or mobilization expenses.

C1.2.0 SERVICES.

C1.2.1 The Contractor shall provide specified equipment, operators, and laborers for debris
removal operations as specified in the bidding schedule or as negotiated under any task order.
The contractor shall provide all labor and materials necessary to fully operate and maintain
(including fuel, oil, grease and repairs) all equipment under this contract.

C1.2.2 The Contractor shall provide debris removal crews under the first task order issued for
each disaster event for the number of days specified in the task order. The Government reserves
the right to extend operations on a weekly basis. For estimating purposes, the base

DACW01-99-D-0048-P00002




period will be for 21 days, using 10 crews and the minimum daily production rate of 2500 cubic
yards per day as shown on page B-2.

C1.2.3 All hourly equipment rates include the cost of the maintenance, fuel, repairs, overhead,
profit, insurance, labor, operator(s) and any other costs associated with the equipment.

C1.2.4 All hourly manpower rates include the cost of protective clothing (to include hard-hats
and steel toed boots), fringe benefits, hand tools, supervision, transportation and any other costs.

C1.2.5 The work shall consist of clearing and removing disaster generated debris as directed by
the Contracting Officer’s Representative (COR). Work will include: (1) loading the debris, (2)

hauling the debris to an approved dumpsite, and (3) dumping the debris at a debris reduction site
or as directed by the Contracting Officer.

C1.2.6 The Contractor shall not move from one designated work area to another designated
work area without prior approval from the COR.
C1.2.7 The Contractor shall conduct the work so as not to interfere with the disaster response and

recovery activities of federal, state, and local governments or agencies, or of any public utilities.

C1.3.0 DUMPSITES
C1.3.1 The Contractor shall use only debris dumpsites designated by the COR.

C1.3.2 All dumping operations shall be directed by the dumpsite operator. The Contractor shall
cooperate with the dumpsite operator to facilitate effective dumping operations.

* C1.4.0 PERFORMANCE SCHEDULE

C1.4.1 The Contractor shall commence mobilization immediately upon award, (payment based
on point of equipment origination) meeting the following progress patterns: 24 Hours — 25 %,
48 hours — 50%, 72 hours — 75%, and 96 hours — 100%. This represents a minimum response
schedule and does not restrict the desired 24 hour response requirement stated below. The
contractor shall perform in accordance with each task order all designated work areas established
by the COR and will commence debris removal operations within 24 hours of issuance of
delivery order award.

C1.4.2 The Contractor shall work during daylight hours “only” for a minimum of 10 hours per
day, 7 days per week.

C1.5.0 EQUIPMENT

C1.5.1 All trucks and equipment must be in compliance with all applicable federal, state, and
local rules and regulations. Trucks used to haul debris must be capable of rapidly dumping its
load without the assistance of other equipment, be equipped with a tailgate that will effectively
contain the debris during transport that will permit the truck to be filled to capacity. Truckloads
will be measured by the Government and marked for its load capacity. (See sectionJ,
Attachment, appendix K-3, Tailgate fencing). Sideboards or other extensions to the bed are
allowable provided they meet all applicable rules and regulations, cover the front and both sides,
and are constructed in a manner to withstand severe operating conditions. The sideboards are to
be constructed of 2” by 6” boards or greater and not to extend more than two feet above the metal
bedsides. Once the truck(s) are rated by

C-2
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C1.9.0 HANDLING AND COLLECTION OF HOUSEHOLD
HAZARDOUS WASTE

*C1.9.1 Household Hazardous Waste (HHW) is excluded from the definition of
Hazardous Waste and therefore does not require the same collection or handling
procedures as Hazardous Waste. Examples of HHW include, but are not limited to:
batteries, waste oil, waste fuels, paint, chemicals, antifreeze, pesticides, spray cans,
unidentified liquids, and household cleaners.

C1.9.2 A crew shall be designated for removal of HHW material normally consisting of a
truck and two individuals with normal debris safety gear (safety glasses, hardhat, steel toe
shoes, and gloves). The truck should be equipped with separate compartments, drums, or
containers for the wastes. This will allow the crew to segregate those items.

C1.9.3 While every effort will be made to have the local residents separate the HHW
from the other debris, if this does not happen, the crew(s) handling the normal debris
removal process will need to separate any HHW as needed during collection.

C1.9.4 The HHW crew will make passes through the affected areas. A pass is defined as,
a full or partial sweep of the affected area(s) in the task order as directed by the COR.

C1.9.5 Known or suspect asbestos containing material should be segregated from other
debris and left in a place for a licensed Asbestos Abatement contractor to handle.
Materials that should be segregated include but are not necessarily limited to: floor tiles,
roofing shingles, linoleum, ceiling tiles, transite (exterior) shingles, concrete or flooring
covered with mastic or flooring adhesive, pipe and/or boiler insulation, ceiling and /or
wall texture, and stippled or blown on surfacing materials.

C1.9.6 Any labeled hazardous waste that positively has originated from a commercial
building or business should be left in place for removal by others.

C1.9.7 Once the HHW is delivered to the containment site, the wastes become hazardous
and the method of handling and transporting it from the site identified in C2.7.5 of the
contract for final disposal is regulated. The reason it becomes hazardous is because even
though it has been somewhat segregated, each container has a mixture of different
materials i.e. different types of pesticides, batteries, paints, etc. Therefore, the exact
nature of the waste can no longer be determined, it must be handled as a hazardous
material.

C1.9.8 Any white good containing chemicals or fluids shall be delivered to collection
points defined by the COR where a person with the appropriate license or credentials
shall remove the chemical or fluids.

C1.9.9 All HHW shall be delivered to collection points defined by the COR.

C2.0.0 Contractor shall be paid by the crew hour (herein defined as a truck and two
individuals with normal safety gear) with an estimate of hours to complete the number of
passes agreed upon with the COR prior to the execution of the task order.

C-4A
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PART II
SCOPE OF WORK FOR
EQUIPMENT LEASING FOR DUMPSITE MANAGEMENT
AND DEBRIS REDUCTION
C2.1.0 GENERAL:

C2.1.1 The purpose of Part II of this scope of work is to define the requirements for
dumpsite management and debris reduction operations after any natural or man-made
catastrophe or major disaster in any one of the identified regions within the U. S. Army
Corps of Engineers divisions boundaries of South Atlantic Division (SAD), including
Puerto Rico and (the Virgin Islands — Local Contractors or Joint Ventures “Only”),
North Atlantic Division (NAD), Southwestern Division (SWD), Mississippi Valley
Division (MVD), and Pacific Ocean Division (POD). A region will consist of a grouping
of states/ territories within each of the divisions: (NAD) Region (1), sub-regions; (1A)
New Jersey/ New York/ Pennsylvania/ Connecticut/ Rhode Island/ Massachusetts/
Vermont/ New Hampshire/ Maine, and (1B) Maryland/ Delaware/District of Columbia/
Virginia; (SAD) Region (2), sub-regions; (2A) Alabama/Georgia, (2B) Florida, (2C)
North Carolina/ South Carolina (2D) Puerto Rico and (2E) the Virgin Islands; (MVD)
Region 3, sub-regions; (3A) Louisiana/Mississippi, (3B) Iowa/ Illinois/ Missouri/ North
Dakota/ Minnesota/ and Wisconsin; Region 4 (SWD), Sub-regions; (4A) Texas and
(4B) Oklahoma/Arkansas; and Region 5 (POD), sub-region; (5A) Hawaii. A
Requirements/ Indefinite delivery - indefinite quantity contract (ID-1Q) will be awarded
for all of the given regions. The Requirements portion of the contract will be for a base
and 2 option periods with an optional ID-IQ item under each period. Prospective
offerors can compete for any of the aforementioned regions but offerors will be limited to
a single contract for each division. The Government reserves the right to utilize
awarded contractors within each divisional area of responsibility for other states not
currently identified on the bid schedule. In a MSC for which a location is not already
covered but requires the issuance of a task order, the Corps of Engineers will decide
which one of its on-call ACI contractors (within that particular MSC) to send. This
decision will reside strictly within the purview of the Government and will be based on
assessments of contractor capability and pricing information previously furnished for
their awarded area within the MSC. If an ACI firm is activated within such a location for
which pricing has not already been established, any increase or decrease will be based on
the revised wage determination(s) and /or mobilization expenses.

C2.2.0 SERVICES:

C2.2.1 The Contractor shall provide specified equipment, operators, and laborers for
dumpsite management and debris reduction operations as specified in the bidding
schedule or negotiated under a task order. The contractor shall provide all labor and
materials necessary to fully operate and maintain (including fuel, oil, grease and repairs)
all equipment specified under a delivery order.

C-5
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C2.2.2 The Contractor shall provide labor and equipment under Part Il of this contract as specified in task
orders. It is contemplated that the task orders will be for 30 days with a Government option to extend
operations on a weekly basis.

C2.2.3 All hourly equipment rates include the cost of the maintenance, fuel, repairs, overhead, profit,
insurance, labor, operator(s) and any other costs associated with the equipment.

C2.2.4 All hourly manpower rates include the cost of protective clothing (to include hard-hats and steel
toed boots), fringe benefits, hand tools, supervision, transportation and any other costs.

C2.2.5 The work shall consist of constructing an appropriate reduction site, managing the operations of the
reduction site, perform debris reduction by air curtain incineration, and or chipping of storm generated
debris as directed by the Contracting Officer’s Representative (COR). A sample incineration pit drawing
is provided in Section J, attachment K-2.

C2.2.6 The Contractor shall conduct the work so as not to interfere with the disaster response and recovery
activities of federal, state, and local governments or agencies, or of any public utilities. A sample
Reduction site drawing is provided in Section J, attachment K-1.

C2.2.7 The contractor shall be responsible for final disposal of non-burnable debris and ash residue.
Tipping fees will be the responsibility of the Government. Contractor will be responsible for returning the
reduction site to original conditions, upon completion of reduction activities.

#C2.2.8 Debris shall be reduced by mechanical means using chippers, grinders, or shredders in
order to reduce the number of cubic yards to be handled and disposed of. The storage area and
processing area for the debris reduction operation shall be designated by the COR based upon the
site opportunities and constraints. The size of the debris pile allowed at the designated location shail
be specified by the COR prior to the start of debris reduction. Contractor shall be paid based upon a
volumetric measurement of the reduced pile.

C2.3.0 PERFORMANCE SCHEDULE:

C2.3.1 The Contractor shall commence mobilization immediately upon award, meeting the following
progress patterns: 24 hours - 25%, 48 hours - 50%, 72 hours - 75%, and 96 hours — 100%. This represents
a minimum response schedule and does not restrict the desired 24 hours response requirement stated below.
The contractor shall perform in accordance with each task order all designated work areas established by
the OOR and will commence debris dumpsite management and reduction operations within 24 hours of
issuance of delivery order awards.

(C2.3.2 The Contractor shall manage dumpsite operations to coincide with hauling operation during daylight
hours, 7 days per week. Management and execution of burning operations will be 24 hours per day, 7 days
per week, unless directed otherwise by the contracting Officer.

C2.4.0 EQUIPMENT:

C2.4.1 All equipment must be in compliance with all applicable federal, state, and local rules and
regulations.

C2.5.0 REPORTING:

C2.5.1 The Contractor shall submit a report to the COR by close of business each day of the term of the
task order. Each report shall contain, at a minimum, the following information:
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SECTION F
DELIVERIES OR PERFORMANCE

F.1  PERIOD OF CONTRACT

. The period of contract performance shall be for one year from contract award for base period
and for one additional year for option year 1, if exercised. Option period two is changed from
1 year to approximately 15 months so that the period ends on 30 November to coincide with
Hurricane Season.

F2 COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK

The Contractor will be required to commence work on any task order under this contract within
within 1 day after the date of issuance of the order. The Contractor shall prosecute said work diligently,
and shall complete each task order within the performance period prescribed in the order.

F.3 52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 1989)

(a) The Government may extend the term of this contract by written notice to the Contractor within
one day of contract expiration; provided, that the Government shall give the Contractor a preliminary
written notice of its intent to extend at least 30 days before the contract expires. The preliminary notice
does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this
option provision.

* (c) The total duration of this contract, including the exercise of any options under this clause, shall
not exceed 3 years and 3 months.

F.4 INDEFINITE DELIVERY-INDEFINITE QUANTITY (IDIQ) OPTION
* (a) This is a Requirements contract which includes 3 optional Indefinite Delivery-Indefinite Quantity
(IDIQ) contract items that can be activated during the base and option periods respectively. The
Government reserves the right to exercise the IDIQ at any time within each ordering period of this contract.
The performance period of the ID-IQ contract will coincide with the performance period of the
Requirements contract.
(b) The Government will obligate to the contractor a guaranteed minimum of $10,000.00 for the

ID/IQ contract base and option years, if activated. The contractor is required to perform up to a maximum
of $29,900,000.00 of services for each [D/IQ optional period, if exercised.

(End of section F)

F-1
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H-8 WORKMANSHIP

All work under this contract shall be performed in a skiliful and workmanlike manner.
The Contracting Officer may require, in writing, that the Contractor remove from the work
any employee the Contracting Officer deems incompetent, careless, or otherwise
objectionable.

H.9 RATES OF WAGES

A summary of all wage determination for all states is listed in Section J. You will note at
the end of the listing for each state, an overall range from the lowest to the highest wage
determination is stated for all the states. The actual wage determination required will be
added to each delivery order. Provided is Davis-Bacon which contain holidays, vacation
pay, and in some cases an amount for fringe benefits. If fringe benefit is not stated it is
already included in the rate.

H.10 CONTRACTOR RESPONSIBILITES

The contractor shall be responsible for all damages to persons or property that occur as a
result of his fault or negligence. He shall take proper safety and health precautions to
protect the work, the workers, the public and property of others.

H.11 RELEASE OF NEWS INFORMATION

No news release (including photographs, films, public announcements or denial of
confirmation of same) on any part of the subject matter of this contract or any phase of any
program hereunder shall be made by the Contractor without the prior written approval of the
Contracting Officer.

H.12 CONTRACT VALUE

* The Requirements portion of the contract has a maximum of $100,000.00 for the base
and each option period. The base and each option period will contain an optional IDIQ
optional item in the amount of $29,900,000.00. The length of the IDIQ optional item will
be concurrent with the Requirements contract period. This may result in an estimate total of
$30,000,000.00 for each ordering period and a total contract amount of $90,000,000.00.
See F.4 additional information on the IDIQ optional item.

H.13 DELETED
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(e) The bonds shall be in the form of firm commitment, supported by corporate sureties
whose names appear on the list contained in Treasury Department Circular 570,
individual sureties, or by other acceptable security such as postal money order, certified
check, cashier's check, irrevocable letter of credit, or, in accordance with Treasury
Department regulations, certain bonds or notes of the United States. Treasury Circular
570 is published in the Federal Register, or may be obtained from the U.S. Department of
Treasury, Financial Management Service, Surety Bond Branch, 401 14th Street, NW.,
2nd Floor, West Wing, Washington, DC 20227.

NOTE: Initial and ongoing bonding requirements must be sufficient to cover the initial
minimum and the total amount o uncompleted task order(s) issued under the optional
IDIQ item, if exercised. Additional bonding shall be added during performance of the
contract should the value of undelivered work outstanding on the contract exceed the
current performance and payment bonds level.

H.16 TASK ORDERS/OPTIONS

e (a) All task orders issued under this contract, including under the IDIQ option, must be
issued within each Requirements period from the date of award of the contract or the
beginning date of the additional optional ordering periods. The IDIQ optional item
operates with the same perimeters of the scope of work, including pricing as stated for
the Requirements contract.

(b) This contract will be for a base one-year ordering period with options for two
additional ordering periods. Options shall not be exercised prior to completion of each
ordering period.

H.17 TASK ORDERS

Task orders may be issued on a fixed-price as well as cost reimbursement basis. Fixed-
price task orders will be based on the equipment rental and labor rates on the bidding
schedule. Task orders may also be priced on a cubic yard basis unless a negotiated cost
basis is required.

H.18 MOBILIZATION OF ADDITIONAL CONTRACTORS

* The Government will utilize this contract for all requirements up to $100,000.00 and
fully expects to exercise the IDIQ Option in the event of disaster responses with debris
missions estimated in excess of the $100,000.00. The Government, however, reserves the
right to mobilize additional contractors if it is determined necessary to meet disaster
response mission requirements that are in excess of $100,000.00 of Requirements amount
for base and each option period, if exercised.
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H.24 HOUSEHOLD HAZARDOUS WASTE IDENTIFICATION

(a) Household Hazardous Waste (HHW) is not Hazardous Waste as defined
in 40 CFR Subchapter I, Part 261, Subpart A, Section 261.3. In addition,
40 CFR Subchapter I, Part 261, Subpart A, Section 261.4 (b) gives
exclusions to Solid Wastes which are not Hazardous Waste, specifically
"Household Waste''.

(b) Examples of HHW include, but are not limited to: batteries, waste oil,
waste fuel, paint, chemicals, antifreeze, pesticides, spray cans,
unidentified liquids, and household cleaners.

(c) Known or suspect asbestos containing materials (SACM) should be
segregated from other debris and left in place for a licensed Asbestos
Abatement contractor to handle at a later time. Materials that should be
segregated include: floor tiles, roofing shingles, linoleum, ceiling tiles,
transite (exterior shingles, concrete or flooring covered with mastic or
flooring adhesive, pipe and/or boiler insulation, ceiling and/or wall
texture, and stippled or blown surfacing materials.

(d) Any labeled hazardous waste that positively originated from a
commercial building or business should be segregated and left in place
for removal by others.

(¢) White goods are any appliance of equipment utilized in a household that
need removal. These items may contain oils, Freon, or other operating
chemicals or fluids that require removal from the units. The units shall
be delivered to a collection point designated by the COR where removal
of said elements shall be completed by a person with the appropriate
license for removal of the element (i.e. Freon shall be removed by a
licensed hazardous
material specialist).

END OF SECTION H

H-11

DACW01-99-D-0048-P00002




evidence of its

(g 1fa commercial product is offered,
relate to the offerot’s production generally,

approval, to the Contracting Officer, and (3) goals and any deviations from the
master plan deemed necessary by the Cootr

contract are set forth in the individual subcontracting plan.

acting Officer to satisfy the requirements of this

the subcontracting plan required by this clause may
for both commercial and noncommercial products,

rather than solely to the Government contract. In these cases, the offeror shall, with the

concurrence of the Contracting Officer, submit one company

(2) The annual
prime contract

.wide or division-wide annual plan

plan shall be reviewed for approval by the agency awarding the offeror its first

requinng

satisfactory to the Contracting Officer.

(3) The approved plan

commercial products.

(b) Prior compliance of the offeror with other such subcontracting
will be con-sidered by the Coatracting Officer in determining the responsibility of the o

award of the contract.

(i) The failure of th
this contract entitled “Utili

this clause, shall be a material breach of the

(j) The Contractor shall submit the following reports:

(1) Standard Form 294, Subcontracting Report for Individual Contracts. This report shall be

submitted to the Contracting Officer weekly during an event and thereafter semiannually and

at contract completion. The report cOvers su
report is not required for commercial plans.

(2) Standard Form 295,S
with the awarding agency.

a subcontracting plan during the fiscal year, or by an agency

shall remain in effect during the offeror's fiscal year for all of the offeror’s

plans under previous contracts
fferor for

e Contractor or subcontractor to comply in good faith with (1) the clause of
zation Of Business Concerns,” of (2) an approved plan required by

countract.

beontract award data related to this contract. This

ummary Subcontract Report. This report encompasses all the contracts
It must be submitted semi-annually for contracts with the Department

of Defense and annually for contracts with civilian agencies. If the reporting activity is covered
by a commercial plan, the reporting activity

that plan. All reports submitted at the close of each fiscal year (both individual and commercial

plans) shall include a breakout, in the Cootractor’s format, of subcontract awards, in whole

dollars, to small disadvantaged business concerns by Standard Industrial Classification (SIC)

must report annually all subcontract awards under

Major Group. For a commercial plan, the Contractor may obtain from each of its subcontractors
a predominant SIC Major Group and report all awards to that subcontractor under its
predominant SIC Major Group.

(End of clause)
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